

IGA 25-0011052-I
EXHIBIT B

1. **Federal Award No.**
693JJ32540156
2. **Effective Date**
See No. 16 Below
3. **Assistance Listings No.**
20.939
4. **Award To**
City of Yuma
One City Plaza
Yuma AZ 85364
5. **Sponsoring Office**
U.S. Department of Transportation
Federal Highway Administration
Office of Safety
1200 New Jersey Avenue, SE
HSSA-1, Mail Drop E71-117
Washington, DC 20590
6. **Period of Performance**
Effective Date of Award –
36 months from effective date of
award
7. **Total Amount**

Federal Share:	\$480,000.00
Recipient Share:	\$30,000.00
Other Federal Funds:	\$0
Other Funds:	\$90,000
Total:	\$600,000.00

*Other funds are state funds,
not federally sourced funding.
8. **Type of Agreement**
Grant
9. **Authority**
Section 24112 of the Infrastructure Investment
and Jobs Act (Pub. L. 117–58, November 15,
2021; also referred to as the “Bipartisan
Infrastructure Law” or “BIL”)
10. **Procurement Request No.**
HSA240009PR
11. **Federal Funds Obligated**
\$480,000.00
12. **Submit Payment Requests To**
See Article 5.
13. **Accounting and Appropriations Data**
15X0173E50.0000.055SR10500.5592000000.4
1010.61006600
14. **Description of the Project**

Develop an Action Plan to create safe streets for all
for the City of Yuma. Supplemental Planning
efforts to include:

 1. Predictive Modeling Subplan – Model
potential crashes and create predictive
outcomes to provide insights for changes
critical for future safety planning.
 2. Pedestrian Safety Subplan – Perform a robust
statistical analysis dedicated to pedestrian

safety issues and include community engagement for potential solutions.

3. Road Safety Audit (RSA) – Perform an RSA at a priority safety location and identify countermeasures to improve safety.

RECIPIENT

15. Signature of Person Authorized to Sign


Signature Date

Name: John D Simonton

Title: City Administrator

FEDERAL HIGHWAY ADMINISTRATION

16. Signature of Agreement Officer


RYAN
JOSEPH BUCK
Digitally signed by RYAN
JOSEPH BUCK
Date: 2024.11.26 14:14:07
-05'00'

Signature Date


Name: Ryan Buck

Title: Agreement Officer

Attest:


Signature Date
Lynda L. Bushong
City Clerk

Approved as to form:


Signature Date
Richard W. Files
City Attorney

U.S. DEPARTMENT OF TRANSPORTATION

GRANT AGREEMENT UNDER THE

FISCAL YEAR 2023 SAFE STREETS AND ROADS FOR ALL GRANT PROGRAM

This agreement is between the United States Department of Transportation's (the "USDOT") Federal Highway Administration (the "FHWA") and the City of Yuma (the "Recipient").

This agreement reflects the selection of the Recipient to receive a Safe Streets and Roads for All ("SS4A") Grant for the City of Yuma Comprehensive Safety Action Plan.

The parties therefore agree to the following:

ARTICLE 1

GENERAL TERMS AND CONDITIONS

1.1 General Terms and Conditions.

- (a) In this agreement, "**General Terms and Conditions**" means the content of the document titled "General Terms and Conditions Under the Fiscal Year 2023 Safe Streets and Roads for All ("SS4A") Grant Program," which is available at <https://www.transportation.gov/grants/ss4a/grant-agreements> under "Fiscal Year 2023." Articles 7–30 are in the General Terms and Conditions. The General Terms and Conditions are part of this agreement.
- (b) The Recipient acknowledges that it has knowledge of the General Terms and Conditions. Recipient also states that it is required to comply with all applicable Federal laws and regulations including, but not limited to, the Uniform Administrative Requirements, Cost Principles, and Audit Requirements for Federal Awards (2 CFR part 200); National Environmental Policy Act (NEPA) (42 U.S.C. § 4321 et seq.); and Build America, Buy America Act (BIL, div. G §§ 70901-27).
- (c) The Recipient acknowledges that the General Terms and Conditions impose obligations on the Recipient and that the Recipient's non-compliance with the General Terms and Conditions may result in remedial action, termination of the SS4A Grant, disallowing costs incurred for the Project, requiring the Recipient to refund to the FHWA the SS4A Grant, and reporting the non-compliance in the Federal-government-wide integrity and performance system.

**ARTICLE 2
APPLICATION, PROJECT, AND AWARD**

2.1 Application.

Application Title: City of Yuma Comprehensive Safety Action Plan

Application Date: 08/02/2023

2.2 Award Amount.

SS4A Grant Amount: \$480,000.00

2.3 Federal Obligation Information.

Federal Obligation Type: Single

2.4 Budget Period.

Budget Period: See Block 6 of Page 1

2.5 Grant Designation.

Designation: Planning and Demonstration

**ARTICLE 3
SUMMARY PROJECT INFORMATION**

3.1 Summary of Project's Statement of Work.

Develop an Action Plan to create safe streets for all for the City of Yuma. Supplemental Planning efforts will include:

1. Predictive Modeling Subplan – Model potential crashes and create predictive outcomes to provide insights for changes critical for future safety planning.
2. Pedestrian Safety Subplan – Perform a robust statistical analysis dedicated to pedestrian safety issues and include community engagement for potential solutions.
3. Road Safety Audit (RSA) – Perform a RSA at a priority safety location and identify countermeasures to improve safety.

3.2 Project's Estimated Schedule.

Action Plan Schedule

Milestone	Schedule Date
Planned NEPA Completion Date:	09-15-2026
Planned Draft Plan Completion Date:	11-15-2026
Planned Final Plan Completion Date:	02-15-2027
Planned Final Plan Adoption Date:	05-15-2027

Planned SS4A Final Report Date:	06-15-2027
---------------------------------	------------

Supplemental Planning Schedule

Milestone	Schedule Date
Planned NEPA Completion Date:	02-15-2027
Planned Draft Plan Date:	03-15-2027
Planned Final Plan Completion Date:	04-15-2027
Planned Final Plan Adoption Date:	05-15-2027
Planned SS4A Final Report Date:	06-15-2027

3.3 Project's Estimated Costs.

(a) Eligible Project Costs

Eligible Project Costs	
SS4A Grant Amount:	\$480,000.00
Local Funds:	\$120,000.00
Total Eligible Project Cost:	\$600,000.00

(b) Indirect Costs

Indirect costs are allowable under this Agreement in accordance with 2 CFR part 200 and the Recipient's approved Budget Application. In the event the Recipient's indirect cost rate changes, the Recipient will notify FHWA of the planned adjustment and provide supporting documentation for such adjustment. This Indirect Cost provision does not operate to waive the limitations on Federal funding provided in this document. The Recipient's indirect costs are allowable only insofar as they do not cause the Recipient to exceed the total obligated funding.

ARTICLE 4

RECIPIENT INFORMATION

4.1 Recipient Contact(s).

Dave Wostenberg
 Director of Engineering
 City of Yuma
 One City Plaza Yuma AZ 85364
 928-373-4522
 David.Wostenberg@YumaAz.gov

4.2 Recipient Key Personnel.

Name	Title or Position
Steve Wilson	Assistant Director of Engineering
Laura Martinez	Grant Writer
Maura Luna	Grant Accountant
Madeleine Coil	Grants Administrator

4.3 USDOT Project Contact(s).

Safe Streets and Roads for All Program Manager
Federal Highway Administration
Office of Safety
HSSA-1, Mail Stop: E71-117
1200 New Jersey Avenue, S.E.
Washington, DC 20590
202-366-2822
SS4A.FHWA@dot.gov

and

Agreement Officer (AO)
Federal Highway Administration
Office of Acquisition and Grants Management
HCFA-33, Mail Stop E62-310
1200 New Jersey Avenue, S.E.
Washington, DC 20590
202-493-2402
HCFASS4A@dot.gov

and

Division Administrator – Arizona
Agreement Officer's Representative (AOR)
4000 N. Central Ave. Suite 1500
Phoenix, AZ 85012
602-379-3646
Arizona.FHWA@dot.gov

and

Glen Robison
Arizona Division Office Lead Point of Contact
Safety Specialist
4000 N. Central Ave. Suite 1500
Phoenix, AZ 85012
602-382-8961
Glen.robison@dot.gov

ARTICLE 5

USDOT ADMINISTRATIVE INFORMATION

5.1 Office for Subaward and Contract Authorization.

USDOT Office for Subaward and Contract Authorization: FHWA Office of Acquisition and Grants Management

SUBAWARDS AND CONTRACTS APPROVAL

Note: See 2 CFR § 200.331, Subrecipient and contractor determinations, for definitions of subrecipient (who is awarded a subaward) versus contractor (who is awarded a contract).

Note: Recipients with a procurement system deemed approved and accepted by the Government or by the Agreement Officer (the “AO”) are exempt from the requirements of this clause. See 2 CFR 200.317 through 200.327. Note: This clause is only applicable to grants that do not include construction.

In accordance with 2 CFR 200.308(f)(6), the recipient or subrecipient shall obtain prior written approval from the USDOT agreement officer for the subaward, if the subaward activities were not proposed in the application or approved in the Federal award. This provision is in accordance with 2 CFR 200.308(f)(6) and does not apply to procurement transactions for goods and services. Approval will be issued through written notification from the AO or a formal amendment to the Agreement

The following subawards and contracts are currently approved under the Agreement by the AO. This list does not include supplies, material, equipment, or general support services which are exempt from the pre-approval requirements of this clause.

5.2 Reimbursement Requests

- (a) The Recipient may request reimbursement of costs incurred within the budget period of this agreement if those costs do not exceed the amount of funds obligated and are allowable under the applicable cost provisions of 2 C.F.R. Part 200, Subpart E. The Recipient shall not request reimbursement more frequently than monthly.
- (b) The Recipient shall use the DELPHI iSupplier System to submit requests for reimbursement to the payment office. When requesting reimbursement of costs incurred or credit for cost share incurred, the Recipient shall electronically submit supporting cost detail with the SF-270 (Request for Advance or Reimbursement) or SF-271 (Outlay Report and Request for Reimbursement for Construction Programs) to clearly document all costs incurred.
- (c) The Recipient’s supporting cost detail shall include a detailed breakout of all costs incurred, including direct labor, indirect costs, other direct costs, travel, etc., and the Recipient shall identify the Federal share and the Recipient’s share of costs. If the Recipient does not provide sufficient detail in a request for reimbursement, the Agreement Officer’s Representative (the “AOR”) may withhold processing that request until the Recipient provides sufficient detail.
- (d) The USDOT shall not reimburse costs unless the AOR reviews and approves the costs to ensure that progress on this agreement is sufficient to substantiate payment.
- (e) In the rare instance the Recipient is unable to receive electronic funds transfers (EFT), payment by EFT would impose a hardship on the Recipient because of their inability to manage an account at a financial institution, and/or the Recipient is unable to use the DELPHI iSupplier System to submit their requests for disbursement, the FHWA may waive the requirement that the Recipient use the DELPHI iSupplier System.

The Recipient shall contact the Division Office Lead Point of Contact for instructions on and requirements related to pursuing a waiver.

- (f) The requirements set forth in these terms and conditions supersede previous financial invoicing requirements for Recipients.

ARTICLE 6 SPECIAL GRANT TERMS

- 6.1** SS4A funds must be expended within five years after the grant agreement is executed and DOT obligates the funds, which is the budget period end date in section 10.3 of the Terms and Conditions and section 2.4 in this agreement.
- 6.2.** The Recipient demonstrates compliance with civil rights obligations and nondiscrimination laws, including Titles VI of the Civil Rights Act of 1964, the Americans with Disabilities Act (ADA), and Section 504 of the Rehabilitation Act, and accompanying regulations. Recipients of Federal transportation funding will also be required to comply fully with regulations and guidance for the ADA, Title VI of the Civil Rights Act of 1964, Section 504 of the Rehabilitation Act of 1973, and all other civil rights requirements.
- 6.3** SS4A Funds will be allocated to the Recipient and made available to the Recipient in accordance with FHWA procedures.
- 6.4** The Recipient of a Planning and Demonstration Grant acknowledges that the Supplemental Action Plan will be made publicly available and agrees that it will publish the final Supplemental Action Plan on a publicly available website.
- 6.5** There are no other special grant requirements.

ATTACHMENT A
PERFORMANCE MEASUREMENT INFORMATION

Study Area: City of Yuma

Table 1: Performance Measure Table

Measure	Category and Description	Measurement Frequency and Reporting Deadline
Equity	Percent of Funds to Underserved Communities: Funding amount (of total project amount) benefitting underserved communities, as defined by USDOT	Within 120 days after the end of the period of performance
Costs	Project Costs: Quantification of the cost of each eligible project carried out using the grant	Within 120 days after the end of the period of performance
Lessons Learned and Recommendations	Lessons Learned and Recommendations: Description of lessons learned and any recommendations relating to future projects or strategies to prevent death and serious injury on roads and streets.	Within 120 days after the end of the period of performance

ATTACHMENT B CHANGES FROM APPLICATION

Describe all material differences between the scope, schedule, and budget described in the application and the scope, schedule, and budget described in Article 3. The purpose of Attachment B is to clearly and accurately document any differences in scope, schedule, and budget to establish the parties' knowledge and acceptance of those differences. See Article 11 for the Statement of Work, Schedule, and Budget Changes. If there are no changes, please insert "N/A" in Section 3.3 of the table.

Scope: No material changes

Schedule: Schedule dates were pushed out to allow maximum time for completion within the scope of the grant.

Budget: No material changes

The table below provides a summary comparison of the project budget.

Fund Source	Application		Section 3.3	
	\$	%	\$	%
Previously Incurred Costs (Non-Eligible Project Costs)				
Federal Funds			N/A	
Non-Federal Funds			N/A	
Total Previously Incurred Costs			N/A	
Future Eligible Project Costs				
SS4AFunds			N/A	
Other Federal Funds			N/A	
Non-Federal Funds			N/A	
Total Future Eligible Project Costs			N/A	
Total Project Costs			N/A	

ATTACHMENT C RACIAL EQUITY AND BARRIERS TO OPPORTUNITY

1. Efforts to Improve Racial Equity and Reduce Barriers to Opportunity.

The Recipient states that rows marked with “X” in the following table align with the application:

	A racial equity impact analysis has been completed for the Project. <i>(Identify a report on that analysis or, if no report was produced, describe the analysis and its results in the supporting narrative below.)</i>
	The Recipient or a project partner has adopted an equity and inclusion program/plan or has otherwise instituted equity-focused policies related to project procurement, material sourcing, construction, inspection, hiring, or other activities designed to ensure racial equity in the overall delivery and implementation of the Project. <i>(Identify the relevant programs, plans, or policies in the supporting narrative below.)</i>
	The Project includes physical-barrier-mitigating land bridges, caps, lids, linear parks, and multimodal mobility investments that either redress past barriers to opportunity or that proactively create new connections and opportunities for underserved communities that are underserved by transportation. <i>(Identify the relevant investments in the supporting narrative below.)</i>
	The Project includes new or improved walking, biking, and rolling access for individuals with disabilities, especially access that reverses the disproportional impacts of crashes on people of color and mitigates neighborhood bifurcation. <i>(Identify the new or improved access in the supporting narrative below.)</i>
	The Project includes new or improved freight access to underserved communities to increase access to goods and job opportunities for those underserved communities. <i>(Identify the new or improved access in the supporting narrative below.)</i>
	The Recipient has taken other actions related to the Project to improve racial equity and reduce barriers to opportunity, as described in the supporting narrative below.
X	The Recipient has not yet taken actions related to the Project to improve racial equity and reduce barriers to opportunity but intends to take relevant actions described in the supporting narrative below.
	The Recipient has not taken actions related to the Project to improve racial equity and reduce barriers to opportunity and will not take those actions under this award.

2. Supporting Narrative.

The City of Yuma has an underserved population of 20.4% according to the DOT Equitable Transportation Community Explorer Tool. A total of 51 fatalities occurred between 2017 – 2021, corresponding to a total average annual fatality rate of 7.56 per 100,000 population.

The City of Yuma Comprehensive Safety Action Plan grant will allow the recipient to improve safety by analyzing where and why crashes have occurred and what countermeasures can be implemented.

The recipient will also undertake a widespread community outreach with diverse stakeholders to better understand safety challenges, particularly in the low-income and underserved communities.

These actions are necessary to ensure the Safety Action Plan meets the requirements of the USDOT and ensures that communities are not disproportionality impacted by safety challenges and barriers to opportunities.

ATTACHMENT D

CLIMATE CHANGE AND ENVIRONMENTAL JUSTICE IMPACTS

1. Consideration of Climate Change and Environmental Justice Impacts.

The Recipient states that rows marked with “X” in the following table align with the application:

	The Project directly supports a Local/Regional/State Climate Action Plan that results in lower greenhouse gas emissions. <i>(Identify the plan in the supporting narrative below.)</i>
	The Project directly supports a Local/Regional/State Equitable Development Plan that results in lower greenhouse gas emissions. <i>(Identify the plan in the supporting narrative below.)</i>
	The Project directly supports a Local/Regional/State Energy Baseline Study that results in lower greenhouse gas emissions. <i>(Identify the plan in the supporting narrative below.)</i>
	The Recipient or a project partner used environmental justice tools, such as the EJScreen, to minimize adverse impacts of the Project on environmental justice communities. <i>(Identify the tool(s) in the supporting narrative below.)</i>
	The Project supports a modal shift in freight or passenger movement to reduce emissions or reduce induced travel demand. <i>(Describe that shift in the supporting narrative below.)</i>
	The Project utilizes demand management strategies to reduce congestion, induced travel demand, and greenhouse gas emissions. <i>(Describe those strategies in the supporting narrative below.)</i>
	The Project incorporates electrification infrastructure, zero-emission vehicle infrastructure, or both. <i>(Describe the incorporated infrastructure in the supporting narrative below.)</i>
	The Project supports the installation of electric vehicle charging stations. <i>(Describe that support in the supporting narrative below.)</i>
	The Project promotes energy efficiency. <i>(Describe how in the supporting narrative below.)</i>
	The Project serves the renewable energy supply chain. <i>(Describe how in the supporting narrative below.)</i>
	The Project improves disaster preparedness and resiliency <i>(Describe how in the supporting narrative below.)</i>
	The Project avoids adverse environmental impacts to air or water quality, wetlands, and endangered species, such as through reduction in Clean Air Act criteria pollutants and greenhouse gases, improved stormwater management, or improved habitat connectivity. <i>(Describe how in the supporting narrative below.)</i>
	The Project repairs existing dilapidated or idle infrastructure that is currently causing environmental harm. <i>(Describe that infrastructure in the supporting narrative below.)</i>
	The Project supports or incorporates the construction of energy- and location-efficient buildings. <i>(Describe how in the supporting narrative below.)</i>

	The Project includes recycling of materials, use of materials known to reduce or reverse carbon emissions, or both. <i>(Describe the materials in the supporting narrative below.)</i>
	The Recipient has taken other actions to consider climate change and environmental justice impacts of the Project, as described in the supporting narrative below.
X	The Recipient has not yet taken actions to consider climate change and environmental justice impacts of the Project but will take relevant actions described in the supporting narrative below.
	The Recipient has not taken actions to consider climate change and environmental justice impacts of the Project and will not take those actions under this award.

2. Supporting Narrative.

The City of Yuma will utilize the environmental justice tools such as the Environmental Protection Agencies EJSCREEN to assess community vulnerability (measured by a number of indices) to target project focus and attention.

The City of Yuma will continue to evaluate and minimize its impacts to the environment with regard to human health and the environment.

ATTACHMENT E LABOR AND WORKFORCE

1. Efforts to Support Good-Paying Jobs and Strong Labor Standards

The Recipient states that rows marked with “X” in the following table align with the application:

	The Recipient demonstrate, to the full extent possible consistent with the law, an effort to create good-paying jobs with the free and fair choice to join a union and incorporation of high labor standards. <i>(Identify the relevant agreements and describe the scope of activities they cover in the supporting narrative below.)</i>
	The Recipient or a project partner has adopted the use of local and economic hiring preferences in the overall delivery and implementation of the Project. <i>(Describe the relevant provisions in the supporting narrative below.)</i>
	The Recipient or a project partner has adopted the use of registered apprenticeships in the overall delivery and implementation of the Project. <i>(Describe the use of registered apprenticeship in the supporting narrative below.)</i>
	The Recipient or a project partner will provide training and placement programs for underrepresented workers in the overall delivery and implementation of the Project. <i>(Describe the training programs in the supporting narrative below.)</i>
	The Recipient or a project partner will support free and fair choice to join a union in the overall delivery and implementation of the Project by investing in workforce development services offered by labor-management training partnerships or setting expectations for contractors to develop labor-management training programs. <i>(Describe the workforce development services offered by labor-management training partnerships in the supporting narrative below.)</i>
	The Recipient or a project partner will provide supportive services and cash assistance to address systemic barriers to employment to be able to participate and thrive in training and employment, including childcare, emergency cash assistance for items such as tools, work clothing, application fees and other costs of apprenticeship or required pre-employment training, transportation and travel to training and work sites, and services aimed at helping to retain underrepresented groups like mentoring, support groups, and peer networking. <i>(Describe the supportive services and/or cash assistance provided to trainees and employees in the supporting narrative below.)</i>
	The Recipient or a project partner has documented agreements or ordinances in place to hire from certain workforce programs that serve underrepresented groups. <i>(Identify the relevant agreements and describe the scope of activities they cover in the supporting narrative below.)</i>

	<p>The Recipient or a project partner participates in a State/Regional/Local comprehensive plan to promote equal opportunity, including removing barriers to hire and preventing harassment on work sites, and that plan demonstrates action to create an inclusive environment with a commitment to equal opportunity, including:</p> <ul style="list-style-type: none"> a. affirmative efforts to remove barriers to equal employment opportunity above and beyond complying with Federal law; b. proactive partnerships with the U.S. Department of Labor's Office of Federal Contract Compliance Programs to promote compliance with EO 11246 Equal Employment Opportunity requirements and meet the requirements as outlined in the Notice of Funding Opportunity to make good faith efforts to meet the goals of 6.9 percent of construction project hours being performed by women and goals that vary based on geography for construction work hours and for work being performed by people of color; c. no discriminatory use of criminal background screens and affirmative steps to recruit and include those with former justice involvement, in accordance with the Fair Chance Act and equal opportunity requirements; d. efforts to prevent harassment based on race, color, religion, sex, sexual orientation, gender identity, and national origin; e. training on anti-harassment and third-party reporting procedures covering employees and contractors; and f. maintaining robust anti-retaliation measures covering employees and contractors. <p><i>(Describe the equal opportunity plan in the supporting narrative below.)</i></p>
	<p>The Recipient has taken other actions related to the Project to create good-paying jobs with the free and fair choice to join a union and incorporate strong labor standards. <i>(Describe those actions in the supporting narrative below.)</i></p>
X	<p>The Recipient has not yet taken actions related to the Project to create good-paying jobs with the free and fair choice to join a union and incorporate strong labor standards but, before beginning construction of the project, will take relevant actions described in the supporting narrative below.</p>
	<p>The Recipient has not taken actions related to the Project to improving good-paying jobs and strong labor standards and will not take those actions under this award.</p>

2. Supporting Narrative.

The grant only envisions planning and other activities necessary to develop an approved Safety Action Plan. As a result of this Safety Action Plan, future construction projects would create well-paying jobs and implement strong labor standards.

**ARIZONA DEPARTMENT OF TRANSPORTATION
PROGRESS PAYMENT REPORT**

Report No.			IGA	25-0011052-I	
ADOT PO #			PROGRESS		
Item No.			FINAL		
Federal-aid No.					
ADOT Project No.	PCYMS 01P				
Name of Project	City of Yuma Comprehensive Safety Action Plan				
Name of Vendor	City of Yuma				
REMIT PAYMENT TO:	City of Yuma, ATTN: Steve Wilson, 155 W. 14th Street, Yuma, AZ 85364				
Date Started :	Estimated Completion Date:	% Billed	% Complete		
SUMMARY OF WORK FOR WHICH PAYMENT IS REQUESTED					
Items	DESCRIPTION Hours	CONTRACT AMOUNT	Previous Accumulative Amount	Current Month	Accumulative Amount
	PER IGA 25-0011052-I See Attached				\$0.00
					\$0.00
					\$0.00
					\$0.00
					\$0.00
					\$0.00
Submitted By: _____			Date: _____		Total to Date
					\$0.00
Approved By: _____			Date: _____		Total Previous Report
					\$0.00
ADOT Project Manager					Current Report
					\$0.00

**IGA 25-0011052-I
EXHIBIT D**

AZ SMART Fund Project - SAMPLE CLOSEOUT LETTER TO ADOT

Place on Sponsoring Agency's Letterhead

***Note: All items in red should be removed and replaced with the required information prior to submission to the ADOT Multimodal Planning Division. Please email**

(Insert Date)

ADOT Multimodal Planning Division
AZ SMART Fund Program
1611 W Jackson
Phoenix, AZ 85007

Re: AZ SMART Project Closeout

ADOT Project Number: PCYMS 01P

Project Name: City of Yuma Comprehensive Safety Action Plan

Federal Discretionary Grant received or to be pursued: Safe Streets and Roads for All (SS4A)

COG/MPO: Yuma Metropolitan Planning Organization (YMPO)

COG/MPO TIP ID Number:

To Whom It May Concern:

The **(Insert sponsoring agency's name)** received the final deliverables on **(Insert date)** for the above referenced AZ SMART project.

The undersigned certifies that:

1. The work in the subject contract has been inspected for deficiencies;
2. The required project review was conducted by representatives of **(Insert sponsoring agency's name)**, **(Insert COG/MPO)** and ADOT on **(Insert date)** (if applicable);
3. The contractor has fulfilled all contractual obligations; and
4. The contractor was paid in full by **(Insert sponsoring agency's name)** on **(Insert date)**.

Attached is the following required documentation:

***Note: All Final Acceptance letters to the AZ SMART Fund Program will be returned *without* action unless all items listed below are submitted with this letter.**

- ☐ An invoice for the final eligible costs on the project;
- ☐ Documentation reflecting payment in full by **(Insert sponsoring agency's name)** to the contractor; and
- ☐ The project final acceptance letter from **(Insert sponsoring agency's name)** to the contractor.

Please consider this project as accepted and complete. Please contact us if you have any questions regarding this request or require additional information. Thank you.

Sincerely,

Project Manager Name

Title

Agency

Address

City, AZ, Zip code

Phone Number

Email address